PROPOSAL AND QUOTATION | 22 OCTOBER 2026

One NAPTOSA network. Ten distinct voices.

A modern national website, eight new or rebuilt provincial microsites, the existing Western Cape site connected into the network, and a workshop module designed for local control with national oversight.

ONCE-OFF BUILD | EXCL. VAT

R 171,992.00

Nine charged entities; Western Cape existing build retained

MONTHLY WEBSITE HOSTING

R 1,791.00

Nine new services at R 199 each; Western Cape remains on its existing arrangement

DEDICATED DATA OPTION

R 4,491.00

Nine new workshop environments at R 499 each per month; Western Cape remains on its existing arrangement

PREPARED FOR

NAPTOSA National | Attention: Michelle Mosupye

PREPARED BY

LBTec (Pty) Ltd t/a Smart AI Solutions | Loxly Atkinson

DECISION

National acceptance for the agreed rollout

01 | THE DECISION

A single programme, clearly costed

NAPTOSA asked for the full picture: what each province receives, what the workshop module adds, who hosts and maintains the network, how national sees information, and what it costs now and each month.

This network covers a national mother site and nine provincial destinations: Eastern Cape, Free State, Gauteng, KwaZulu-Natal, Limpopo, Mpumalanga, North West, Northern Cape and Western Cape. NAPTOSA National accepts and pays for the new programme. Western Cape already has a website, domain, infrastructure and a paid workshop build. Its existing work is retained and carries no new website or workshop build charge in the recommended scope.

> **Three separate decisions:** the once-off website and workshop build, monthly website hosting, and the choice of shared or dedicated workshop-data infrastructure. Training is billed by the number of people trained.

02 | STRUCTURE

National oversight. Provincial independence.

National mother site	**Provincial destinations**	**Connected experience**	**Scoped permissions**
One public entry point and an authorised national view across provinces.	Eight new or rebuilt sites plus Western Cape's existing site, connected through a consistent design and navigation system.	Clear navigation between national and provincial information and the relevant workshop journeys.	Provincial staff work with their own workshop records; national staff see the authorised cross-province picture.

Provincial sites are planned as microsites, preferably subdomains as discussed. Final domain and subdomain mapping follows a discovery and access review. Gauteng, KwaZulu-Natal and Western Cape already have sites; the others need a new presence. The Western Cape website is reused rather than redesigned under this recommendation. Existing content and records will be inventoried before migration, with a signed mapping of what moves, what is archived and who approves it.

> **Western Cape domain request.** Create a provincial `.org.za` subdomain that routes visitors to the existing `naptosawc.co.za` site. Both addresses lead to the same paid-for website, with the existing domain remaining its main address. The redirect should preserve relevant page paths and be tested for links, certificates and analytics; no new site shell or duplicate content is needed. A completely new Western Cape website is optional work, quoted at R 8,999 excl. VAT only if NAPTOSA explicitly requests that rebuild; it is not included in the totals below.

03 | DELIVERABLES

What the combined build includes

Each newly built website

- Modern, responsive design with a shared national design language and provincial content areas.
- Accessible navigation, clear calls to action and routes between national, provincial and workshop content.
- Content templates for news, resources, contact information and locally relevant pages.
- Workshop-ready entry points, staff permissions and provincial publishing workflows.
- Technical SEO, AEO and GEO foundations: crawlable structure, metadata, structured information and clear organisation signals. We normally charge R 8,000-R 12,000 per newly built site for this work; it is included at no additional build charge. Search or AI-platform placement cannot be guaranteed.

Workshop journey

- Staff create, preview and publish workshops, then share a booking link or QR code.
- Individuals, schools and companies book; prices, coupons, places and EFT references are tracked.
- Finance-only payment confirmation, invoices and receipts, with creator and Finance permissions separated.
- Reports and Excel registers for bookings, payments, schools and attendance.
- Self check-in, staff attendance, certificates, reminders and follow-up email journeys.
- Western Cape functionality is adapted for each provincial environment and connected to the national oversight view.

Five items carried over from the workshop proposal

Item	What it provides	Position
Auditor portal	Read-only access to workshop financial records, exports and receipts.	To be built
Approvals	Approval before publishing; controlled changes to workshop and bank details.	To be built
Audit trail	Money-change history already in use, extended to further system actions.	In use; extending
Self check-in	Attendees confirm presence through a workshop check-in journey.	In use
Walk-in registration	On-site entry, payment, attendance and receipt in one flow.	To be built

The current Western Cape module remains the functional reference. The existing proposal distinguishes features in use from work still planned. Card payment processing is not included as a live capability in this quotation.

03A | WORKSHOP SCOPE SCHEDULE

What staff and participants can do

Booking and payment

- Each published workshop has a shareable booking link and QR code. Teachers can book without creating an account; individuals, schools and companies are supported.
- Staff set member and non-member prices, capacity and coupon codes, including free places or limited-use discounts.
- Each EFT booking receives bank instructions and its own payment reference on screen and by email. Finance can match the reference to a bank statement and see paid or outstanding status.
- A school can pay for multiple places, receive a code and register named teachers against those paid places. Staff can see used versus available places.
- When Finance records payment, the payer receives a combined invoice and receipt PDF. A paid attendee receives the workshop reminder before the event. Members can find workshop documents in their member portal.

Staff and Finance controls

- Creators enter title, date, mode, venue, prices, places, CPTD points and an image, then preview and publish. They can share the link/QR and manage coupons.
- Super admins assign Workshop creator and Finance permissions. Creators can work without seeing money columns; only Finance-authorised staff can confirm EFT payment.
- Staff export booking, payment, school-place and attendance registers for one or multiple workshops. Finance sees money columns; a creator without Finance permission receives a restricted export.
- A practice or unpaid workshop can be deleted with a reason. Once anyone has paid, it is closed and the historical records are retained.
- Finance can inspect payment references and status, preview or resend receipts, and read the money-change audit history.

At the workshop and afterwards

Each event has a check-in QR. Staff can open check-in early, mark attendance individually or in a batch, and issue numbered certificates to paid attendees marked present. Self check-in lets an attendee find and confirm their record. Present attendees receive a thank-you email; absent attendees can receive a missed-you email. Staff can export the attendance register.

> **Work still being completed in the existing programme:** a next-morning staff summary and register reminder; notification when a workshop date, time or venue changes; part-payment balances on reminders; and a school email listing teachers registered through its code. The five added items above keep their stated in-use or to-be-built position. Rollout acceptance will verify each item rather than assume it is already live.

04 | WORKSHOP DATA

Two ways to store provincial workshop records

The public websites remain one connected network under either option. This choice concerns the workshop module's member, booking, payment and attendance data.

OPTION A | SHARED INFRASTRUCTURE

Province-scoped access in the existing Western Cape environment

The original workshop proposal assumed a common data environment with province-specific permissions. National receives authorised aggregate and drill-down views. Capacity, backup, migration and ongoing operating cost must be scoped before this option can be accepted.

Price pending

OPTION B | SEPARATE ENVIRONMENTS

One managed workshop database environment per new entity

National and the eight newly built provincial sites receive separately managed cloud data environments and allocated resources, with storage growth planning, backups, security controls and monthly administration. Western Cape retains its existing environment and charges. National oversight uses a controlled cross-environment view; provincial users remain scoped to their own environment.

R 499 / new environment / month

Excl. VAT; nine new environments billed here, plus Western Cape's existing environment.

Data assurance. Final platform, hosting region, retention, backup recovery targets, access roles and cross-border processing terms are documented before migration. We will validate these with NAPTOSA's information and security owners. Separate environments do not imply a dedicated physical machine.

05 | OFFICIAL QUOTATION

Once-off build by entity

All amounts ZAR, excluding VAT

Entity	Website	Workshop build	Combined
National / Head Office	R 8,999.00	R 12,499.00	R 21,498.00
Eastern Cape	R 8,999.00	R 12,499.00	R 21,498.00
Free State	R 7,700.00	R 9,500.00	R 17,200.00
Gauteng	R 8,999.00	R 12,499.00	R 21,498.00
KwaZulu-Natal	R 8,999.00	R 12,499.00	R 21,498.00
Limpopo	R 7,700.00	R 9,500.00	R 17,200.00
Mpumalanga	R 7,700.00	R 9,500.00	R 17,200.00
North West	R 7,700.00	R 9,500.00	R 17,200.00
Northern Cape	R 7,700.00	R 9,500.00	R 17,200.00
Western Cape	Existing site - no rebuild charge	Already paid - no new build charge	R 0.00
Subtotal	**R 74,496.00**	**R 97,496.00**	**R 171,992.00**

From our original estimate to this combined offer

Our prices only; all amounts ZAR, excluding VAT

Build component	Original estimate	Revised offer	Saving
Website builds	R 89,990.00	R 74,496.00	R 15,494.00
Workshop builds	R 112,491.00	R 97,496.00	R 14,995.00
Combined once-off build	**R 202,481.00**	**R 171,992.00**	**R 30,489.00**

The original website estimate assumed R 8,999 for national and all nine provinces. The revised website figure removes Western Cape's paid-for build and prices five provinces at R 7,700. The original workshop estimate is R 12,499 for the nine entities that still needed a build; Western Cape was already paid and remains excluded. Five workshop builds now cost R 9,500. These savings compare our own estimates on those stated scopes.

VAT and payable amount

Build subtotal, excl. VAT	R 171,992.00
VAT at 15%	R 25,798.80
Build total, incl. VAT	**R 197,790.80**

Usual service value

Our website build service is normally about R 18,000 per site. Nine new or rebuilt sites at that benchmark would be about R 162,000.00 excl. VAT; this offer is R 74,496.00. The technical SEO/AEO/GEO foundation, usually R 8,000-R 12,000 per newly built site, is included without a separate charge. These reference values are not added to the saving above.

Western Cape's website and workshop builds are excluded from new charges. Its workshop build was previously paid under invoice INV-NAPTOSA-WS-2026-01. Optional full Western Cape website rebuild: R 8,999 excl. VAT if separately accepted. Training and monthly services are not included in the once-off build total. This is a proposal and quotation, not a tax invoice.

06 | ONGOING SERVICES

Monthly costs and service boundaries

Dedicated-data option | all amounts per month, ZAR excluding VAT

Service	Standard rate	Offered rate	Count	Offered monthly
New website hosting and network operation	R 299 / site	R 199 / site	9	R 1,791.00
New dedicated workshop-data environment	R 699 / environment	R 499 / environment	9	R 4,491.00
Combined dedicated option	**R 8,982.00**			**R 6,282.00**

Dedicated-data option | monthly

R 6,282.00 excl. VAT

VAT R 942.30 | R 7,224.30 incl. VAT. Standard benchmark R 8,982.00 excl. VAT; reduction R 2,700.00 per month.

The R 199 site service hosts the nine newly built national/provincial public sites and runs the connections needed for cross-site navigation and national oversight, including a link to Western Cape's existing site. **Website maintenance is quoted separately:** monitoring, content updates, security patching, new pages, change requests and response commitments require an agreed maintenance scope and price. The R 499 workshop-data service includes each new dedicated data environment, backups, capacity administration and database maintenance. New workshop features and larger integrations are quoted separately unless covered by a signed maintenance agreement.

The shared-data option's monthly price and operating boundary will be supplied after its capacity and risk review. It cannot be selected from this quotation until its written price and service terms are provided. Western Cape's current website hosting and workshop database/SLA charges remain outside these new monthly totals; its existing service continues under its current arrangement.

07 | PEOPLE

Training for both modules at one price

Training is billed separately at **R 2,500 excl. VAT per person** (R 2,875 incl. VAT) for the website publishing tools and the workshop module together. Normally the two modules would cost R 2,500 each, or R 5,000 per person; this combined programme reduces that by 50%. National and provincial staff can be included. The number of trainees is confirmed before invoicing.

Further training for a new employee, someone taking over a role, or a refresher is **R 550 excl. VAT per hour** (R 632.50 incl. VAT). Training format, locations and travel, if needed, will be agreed in the rollout plan.

---

08 | DELIVERY AND TERMS

A staged transition with visible checkpoints

1. **Access and inventory:** NAPTOSA identifies the domain owner and current providers; we issue the formal hosting-access request and catalogue the existing national, Gauteng, KwaZulu-Natal and Western Cape sites and any records to migrate.
2. **Design and national foundation:** agree the content model, permissions, brand system, national oversight requirements and domain/subdomain map.
3. **Provincial batches:** build two or three at a time, check desktop/mobile journeys, provincial autonomy, cross-site navigation, security boundaries and national visibility between batches.
4. **Workshop activation:** configure each agreed workshop environment and data option, migrate approved data, train staff and verify booking-to-reporting journeys before go-live.
5. **Handover:** provide administrator access, documentation, backup/export process and monthly service start date.

Estimated pace: approximately one website or province per week once access, content and design approval are in place. Some may take longer and others less. We will work toward having the new website network running by early January 2027 and plan the workshop rollout with NAPTOSA in parallel. This is an estimate, not a promised completion date; a dated sequence follows the access, migration and dependency review.

Commercial and operational notes

- NAPTOSA National is the contracting and paying entity. This quotation is issued 22 October 2026 and is valid for 30 calendar days, until 21 November 2026. A 50% deposit of R 85,996.00 excl. VAT (R 98,895.40 incl. VAT) is due before build work begins. The remaining 50% is due before final launch and handover. A tax invoice follows acceptance; monthly service start dates are confirmed in the service schedule.
- NAPTOSA continues to own its domains and data. We document administrator access and an exit/export process.
- Any unrelated .co.za cancellation or domain-transfer fee charged by a third party will be disclosed before action. The Western Cape `naptosawc.co.za` domain is retained under the recommended route and is not cancelled.
- Provider subscriptions, email delivery, payment processing, content production, material new features and a full SLA are separately scoped unless expressly included above.
- The quoted monthly data option assumes nine new independently managed environments alongside Western Cape's existing environment. Final storage limits and service levels are recorded in the service schedule.

09 | ACCEPTANCE

Approval by NAPTOSA National

We accept the once-off combined website and workshop build of **R 171,992.00 excl. VAT** (**R 197,790.80 incl. VAT**), with Western Cape's existing website and workshop builds shown at zero, and hosting for nine new sites at R 1,791.00 excl. VAT per month, subject to the final service schedule. Western Cape's existing monthly services remain separate.

☐ We also select Option B: nine new dedicated workshop-data environments at R 4,491.00 excl. VAT per month, subject to the final data service schedule; Western Cape keeps its existing environment. Option A, the shared infrastructure approach, has no agreed price and requires a separate written quotation and approval; it is not selected by signing this page.

People to train: _____ at R 2,500 excl. VAT per person for both modules. A 50% build deposit is payable before work begins; the balance is due before final launch and handover. This quotation is valid until 21 November 2026.

SIGN

Name and title	Digital signature	Date

Prepared by LBTec (Pty) Ltd t/a Smart AI Solutions | Reg. 2020/138701/07 | VAT 4440290809 | loxly@lbtec.co.za | 083 713 2113. No banking details are included; they appear on the issued invoice.